

Version:

## National Stormwater Trust, Inc.

**ORDER** 

This Order is made between National Stormwater Trust, Inc. ("NST") and:				
CUSTOMER: Project mngr.: Email: Phone:	FACILITY/INSTALLATION/DELIVERY LOCATION:			

Effective Date: \_.

This Order is subject to the Master Terms Agreement ("Agreement"), the most current version of which is located at https://nationalstormwater.com/contracts.

- 1. **Definitions.** Any capitalized terms not defined in this Order have the meanings set forth in the Agreement.
- 2. **Term.** The term of this Order shall be from the Effective Date through \_\_\_\_\_\_, 2021.
- 3. **Project Managers.** NST's project manager for this Order is \_\_\_\_\_\_, whose direct contact information is: [insert email] and [insert mobile #]. NST shall notify Customer within two business days if the project manager changes. Customer shall notify NST within two business days if its project manager listed above changes.
- 4. Statement of Work.
  - a. Baseline Assumptions: [list all]
  - b. Project Description: [brief]
  - c. Plans and Specifications: [attach if applicable]
  - d. Project Schedule:
- 5. **Payment Schedule and Compensation.** Customer agrees to pay NST as follows: [progress payment milestones, lump sum, equipment, services]

Task/Equip/Program	Amount	Delivery	NST Invoice Timing	Payment/Terms
1. Engineering and Permitting Services		Pre-installation	[progress/monthly etc.]	30 days
2. Project Design and Optimization Services		Pre-installation	[immediately following signed agreement]	30 days

3. Control Panel		During	[upon ordering]	30 days
3. Control Fanci	Installation	[apon ordering]	30 days	
4. Ancillary Sensors,		During	[upon ordering] 30 days	
Gauges, & Equipment		Installation	[upon ordering]	30 days
E Chinning & Dolivan		During [upon ordering]	30 days	
5. Shipping & Delivery	Installation	[upon ordering]	50 days	
6. State and Local Tax		During	[upon ordering]	30 days
(Where Applicable)		Installation	[upon ordering]	30 days
7. Installation Services		During	[progress/monthly etc.]	30 days
& Supplies		Installation	[progress/monthly etc.]	30 days
9. Travel Evnences		During	[progress/monthly etc.] 30 days	20 days
8. Travel Expenses	Installation	[progress/monthly etc.]	30 days	
Project contingency			[if needed]	
@10%			[ii fleeded]	
Order Total	\$			

- 6. **Additional Terms.** [Add or N/A]
- 7. Access to Facility. As needed during business hours, NST shall request access to the facility \_\_\_ hours in advance and [to/by/restrictions]
- **Excavation.** Prior to any excavation, \_\_\_\_\_ shall be responsible for contacting and arranging for\_\_\_\_\_.
- Insurance. If NST is providing services under this Order, NST shall maintain, at its 7. expense and at all times during the term of this Order, the minimum coverages stated in the attached and incorporated Certificate of Insurance, and Customer shall be made an additional insured to NST's policy. NST shall provide 30 days advance written notification to Customer if any of the required policies, limits, or coverages are canceled, non-renewed, changed, suspended, or voided.
- Expiration and Equipment. This Order is valid for \_\_\_ days after the Effective Date unless extended by NST in an Order Addendum. Equipment is custom ordered and will not be returned, exchanged, or refunded after the order is placed.

9. <b>Attachments.</b> All referenced docum herein.	nents and attachments to this Order are incorporated
The Parties have entered into this Order as of the and binding.	he Effective Date. <i>Original or electronic signatures are valid</i>
NATIONAL STORMWATER TRUST, INC.:	CUSTOMER:

By: Date: By: Date: Its duly authorized representative Its duly authorized representative

